

DHS/Division of Youth Services

RFP # DYS-2010-01

**AMENDMENT #1
MULTI-SYSTEMIC THERAPY PILOT PROJECT**

The purpose of this amendment is to revise the due date for the "Letters of Intent" as published in the AR Democrat-Gazette. The actual due date is 1:30 p.m. CDT on **September 8, 2009** not August 27, 2009 as published.

This amendment will also change the contract start date to December 21, 2009 and not December 19, 2009 as published.